1. understanding of the project requirements and knowledge of existing campus conditions
2. knowledge of the local construction market
3. staging and project mobilization plan
4. schedule
5. project program requirements and the established budget
6. subcontractor management
7. safety program
8. quality control approach